

SUMMARY SHEET OF ADDENDUM NO. 3 : CONTRACT LKCC 06

S.No	Existing Clause/Pg No	Clause in Existing Tender Document		Revised Clause		Revised Clause placed as Annexure/Pg No.
1	Vol 1:NIT Clause 1.1.2 Page 4R1	Date &time of Submission of Tender	04.02.2016@ 15:00 Hrs.	Date &time of Submission of Tender	11.02.2016@ 15:00 Hrs.	Annexure 1 Pg 4R2
		Date & time of opening of Tender	04.02.2016@ 15:30 Hrs.	Date & time of opening of Tender	11.02.2016@ 15:30 Hrs.	

11
1/2/16

Design and Construction of Tunnel from start of underground ramp (near Charbagh Metro Station) to end of underground ramp (near K.D.Singh Babu Stadium metro station) including three underground metro stations (viz. Hussainganj, Sachivalaya and Hazratganj) including Architectural finishes , E& M, TVS, ECS etc.on North – South Corridor of Lucknow MRTS, Phase 1 A Project at Lucknow, Uttar Pradesh, India.

NOTICE INVITING TENDER (NIT)

1.1 GENERAL

1.1.1 Name of Work:

Lucknow Metro Rail Corporation (LMRC) Ltd. invites Open Tenders on international competitive basis from eligible applicants from all countries and all areas, who fulfil *qualification criteria* as stipulated in clause 1.1.4 of NIT, for the work, **LKCC-06 “Contract-LKCC-06 -Design and Construction of Tunnel from start of underground ramp (near Charbagh Metro Station) to end of underground ramp (near K.D.Singh Babu Stadium metro station) including three underground metro stations (viz. Hussainganj, Sachivalaya and Hazratganj) including Architectural finishes , E& M, TVS, ECS etc. on North – South Corridor of Lucknow MRTS, Phase 1 A Project at Lucknow, Uttar Pradesh, India.**

The brief scope of the work and site information is provided in ITT clause A1 & Employer Requirements (Volume –3)

1.1.2 Key details :

Approximate cost of work	INR 1280 Crores
Tender Security amount	INR 12.80 Crores
Completion period of the Work	36 months
Tender documents on sale	From 30.10.2015 to 20.11.2015 ,(between 09:30 Hrs to 17:30 Hrs) on working days
Cost of Tender documents	21000/- (inclusive of 5% UPVAT) (Demand Draft on a scheduled commercial bank based in India in favour of “Lucknow Metro Rail Corporation Ltd”) payable at Lucknow.
Last date of Seeking Clarification	<u>01/12/2015</u>
Pre-bid Meeting	<u>30.11.2015 @ 1500 Hrs</u>
Last date of issuing addendum	28.12.2015
Date & time of Submission of Tender	<u>04.02.2016 11.02.2016 @ 15:00 Hrs.</u>
Date & time of opening of Tender	<u>04.02.2016 11.02.2016 @ 15:30 Hrs.</u>
Authority and place for purchase of tender documents, seeking clarifications and submission of completed tender documents	Chief Project Manager- II, Lucknow Metro Rail Corporation, Administrative Building, Vipin Khand, Gomti Nagar, Near Dr.Bhimrao Ambedkar Samajik Parivartan Sthal, Lucknow-226010, Uttar Pradesh, India

13
1/2/16