

## उत्तर प्रदेश मेट्रो रेल कॉरपोरेशन लि0 UTTAR PRADESH METRO RAIL CORPORATION LTD. (Formerly Known as Lucknow Metro Rail Corporation Ltd.) (भारत सरकार एवं उत्तर प्रदेश सरकार का एक संयुक्त उपक्रम) (A JOINT VENTURE OF GOVT. OF INDIA & GOVT. OF U.P.)

No. UPMRC/O&M/Civil/Works/LKCCD-01/Addendum-01 Date: 22.10.2024

## ADDENDUM-01 FOR DATE EXTENSION

<u>Name of Work:</u> Tender LKCCD-01: Civil Construction work including boarding/de-boarding platform in Stabling Line & Test Track, Construction of Scrap Yard, Pathway across the Stabling Line at Transport Nagar Metro Depot of UPMRCL at Lucknow.

Ref: - Bid published on the e-tender portal: 28.09.2024.

Addendum-01 for date extension of above tender is being uploaded on CPP Portal. The extended dates of the tender are as follows:

Activity	Existing Dates	Extended Dates
Tender Submission End Date	23.10.2024 (15:00 hrs.)	28.10.2024 (15:00 hrs.)
Date and Time of Opening of Tender	24.10.2024 (15:00 hrs.)	29.10.2024 (15:00 hrs.)

With reference to above mentioned tender, it is hereby intimated that due to some technical issue with the BOQ format uploaded on 27.09.2024 on CPP Portal (https://etenders.gov.in/eprocure/app), BOQ submission is getting interrupted.

To submit the BOQ, follow the instruction given below:

- Unprotect the BOQ sheet using the password. Password: GMLKCCD01CIVIL
- Expand row no. 16, row no. 17 and row no. 18.
- Select row no. 16, 17 and 18 delete them.
- Now, again protect the sheet using the same password.
- Now fill the BOQ sheet and submit as per the process applicable on the CPP Portal.

All other procedure shall remain same, in case of any assistance required, the bidder may contact Representative at 7705005788.

However, submission end date of tender is extended till 28.10.2024 up to 15:00 hrs.

For any further modifications/changes (if any), bidders are advised to stay updated on etendering portal (https://etenders.gov.in/eprocure/app) for information please

anager/Civil 2